
ARIZONA DEPARTMENT OF ENVIRONMENTAL QUALITY  
STATE ASSURANCE FUND  

JULY 1, 2007 COST SCHEDULE 
 

COST SCHEDULE ITEM CODE DESCRIPTIONS 
 

NON-PHASE SPECIFIC ITEMS AND COSTS 
 

PERSONNEL RATES 
 
1. Principal Level  per hour 
Principal level activities include: direct professional staff; serve as technical expert or coordinator of large or 
technically complex sites; provide final review of project documents that legally bind the company; limited site 
visits on complex projects.  Assume no per diem allowance. 
 
2. Senior Level  per hour 
Senior level activities include: project management/oversight; limited work plan preparation on complex sites; final 
report preparation/review; develop and oversee project budget; work plan review; coordinate with agency, client and 
contractors; hydrogeologic and contaminant modeling; equipment specification review; occasional site visits during 
site characterization activities; conduct field activities during complex remediation activities; supervise complex 
remediation activities.  Assume no per diem allowance.  
 
3. Project Level  per hour 
Project level activities include: work plan preparation; field work preparation and planning; occasional site visits 
during site characterization activities; conduct field activities during complex remediation activities; report 
preparation and review; data review and analysis; equipment selection and design; supervise UST soil and 
groundwater characterization and remediation activities; oversight of waste characterization, transportation, and 
disposal.  Assume no per diem allowance. 
 
4. Staff Level per hour 
Staff level activities include: report preparation; oversight of remediation system installation, operation, and 
maintenance; site reconnaissance and mapping; obtain site access; installation of soil borings, groundwater 
monitoring wells and remedial injection and extraction wells; supervise UST removal, groundwater sample 
collection, soil removal, and other on-site remediation activities; assist with waste characterization, transportation, 
and disposal; assist in modeling and data analysis. Assume no per diem allowance. 
 
5. Field Level per hour 
Field level activities include: field activities associated with periodic groundwater monitoring and monthly static 
water level/free product gauging; well purging and development; free product removal; sample collection, limited 
contractor supervision; field equipment/sample preparation; decontamination; other routine field activities. Assume 
no per diem allowance.  
 
6
 
. Technical Level  per hour 

Technical level activities include: CADD work; generate new drawings, maps and plans; revisions to existing 
drawings, maps, and plans. Assume no per diem allowance. 
 
 
7.  Administrative Assistant Level      per hour 
Administrative assistant level activities include: bookkeeping; invoice preparation; proofreading/editing; and some 
word processing, etc. Assume no per diem allowance. 
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8.  Word Processor Level       per hour 
Word processing level activities include: general clerical duties; word processing; documentation reproduction; 
report binding; filing; etc. Assume no per diem allowance. 
 
CONTRACTOR PERSONNEL RATES 
9. Construction Field Supervisor Level per hour 
Construction field supervisor level activities include: supervision of all logistical matters including pre- and post-
field planning and scheduling activities; supervises construction projects requiring multiple construction personnel. 
Assume no per diem allowance. 
 
10. Skilled Laborer Level per hour 
Skilled laborer level activities include: small equipment operation, as well as tasks typically performed by 
individuals in the general construction, welding, electrical, and plumbing trades.  A skilled laborer may hold a 
specific license or certification for a particular skill or craft.   Assume no per diem allowance. 
 
11. Unskilled Laborer Level per hour 
Unskilled laborer level activities include general manual labor task (for example, a driller's helper).  Assume no per 
diem allowance. 
 
12. Equipment Operator Level  
(Average Rate to Operate a Standard Piece of Equipment) per hour 
Equipment operator level activities include:  operate heavy equipment including backhoes, dump trucks, excavators, 
loaders, and drill rigs (driller only), etc. Assume no per diem allowance. 
 
MILEAGE RATES 
13. Consultant Mileage Rate (single person) per mile 
Company owned vehicle mileage rate is $0.41/ mile.  Note:  the dollar per mile ($/mile) mileage rate may not be 
marked up on a company-owned vehicle.  Consultant travel time is not included in the $/mile. 
 
14. Consultant Mileage Rate (two people) per mile 
Company owned vehicle mileage rate is $0.41/ mile.  Note:  the dollar per mile ($/mile) mileage rate may not be 
marked up on a company-owned vehicle.  Consultant travel time is not included in the $/mile. 
 
15. Contractor Daily Travel Mileage Rate  per mile 
Company owned vehicle mileage rate is $0.41/ mile.  Note:  the dollar per mile ($/mile) mileage rate may not be 
marked up on a company-owned vehicle.  Contractor travel time is not included in the $/mile. 
 
PER DIEM RATES 
NOTE: minimum mileage for per diem eligibility is 50 miles one way. 
 
16. Fieldwork Per Diem Without Overnight Stay  per day 
Fieldwork per diem without overnight stay requires a minimum 8-hour field day and is applicable to both 
consultants and contractors.  A “field day” includes time for travel to and from the LUST site. 
 
17. Fieldwork Per Diem With Overnight Stay per day 
Fieldwork per diem with overnight stay (including lodging) is applicable to both consultants and contractors.   An 
overnight stay is appropriate when time and/or distance prevents a return home at the end of a field day.   
Restrictions of duty time pursuant to A.R.S. Title 28, Chapter 14 and applicable rules imposed on a person holding a 
commercial driver license will be considered in the Departmental evaluation. 
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 MISCELLANEOUS 
  
 18. Health and Safety Plan  per plan 

This task consists of the total personnel, equipment, and material costs ($/plan) required to prepare a health and 
safety plan for corrective action activities in accordance with OSHA requirements.   This task includes time for 
review; clerical support; and all other direct costs such as copying and binding. 
  
19. Pursuit of Off-Site Access Agreement with a Private Entity Only  per party solicitation 
This task consists of the total personnel, equipment and material costs associated with pursuit of an off-site access 
agreement including review of tax assessor records.  This task assumes that off-site access agreements are pursued 
in accordance with A.R.S. 49-1022.  For purposes of this task, reimbursable site access efforts are limited to: two (2) 
written requests for access by the owner/operator, documented receipt of each written request, and, if necessary, a 
written request by the owner/operator that the ADEQ attempt to obtain access to the property.  This task does not 
include permit costs, or document copying fees. This task assumes a round trip travel distance of 60 miles.  
Additional mileage over 60 miles will be evaluated on a per mile basis utilizing the appropriate consultant mileage 
rate set forth in Cost Schedule Item Codes 13 and 14. 
 
EQUIPMENT RATES 
General Field Equipment used for various field activities.  Rental rate is based on a daily cost unless otherwise 
specified.      
20. Water Level Indicator per day 
21. Oil/Water Interface Probe per day 
22.  pH, Temperature and Conductivity Meter per day 
23. Photoionization Detector per day 
24. Flame Ionization Detector per day 
25. LEL/O2 Meter per day 
26. Dissolved Oxygen Meter per day 
27. 1.6” Diameter Disposable Bailer per bailer 
28. 3.3” Diameter Disposable Bailer per bailer 
29. Combustible Gas Indicator (CGI) per day 
30. Vapor Sampling Pump Kit per day 
31. Tedlar Bag (0.5L) per bag 
32.   Manual-Operated Hand Auger Sampling Kit - (Hand Auger/Brass Sleeves) per day 
33. Generator (< 6kw) per day 
34. Submersible Pump with Controller per day 
35. Peristaltic Pump per day  
  

 
CONTRACTOR DRILLING-RELATED ACTIVITIES 

 
SOIL BORING AND SAMPLING MOBILIZATION/DEMOBILIZATION (MOB/DEMOB)   
Consists of the total personnel, equipment and material costs ($/event) for the preparation and loading of all 
appropriate equipment, materials, and supplies, including support vehicles. This task also includes all costs 
associated with initial rig and support vehicle travel to the site, site clean-up and return to the yard.  Assumes a 
round trip travel distance of 60 miles.  Additional mileage over 60 miles will be evaluated on a per mile basis 
utilizing the per mile travel rate set forth in the soil boring and sampling travel rate. Note: this is a one-time charge 
per event. 
 
36. Hollow Stem Auger Drilling Method  per event 
37. All Other Drilling Methods (i.e. percussion, air rotary, rotosonic) per event 
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SOIL BORING AND SAMPLING MOB/DEMOB ADDITIONAL TRAVEL  
This task consists of the total personnel, equipment and material costs ($/mile) for additional mileage over the 60 
miles included in contractor -mob/demob (Cost Schedule Item Codes 36 and 37). This task includes all costs 
associated with initial rig and support vehicle travel to and from the site. Site clean-up and return to the yard. Note: 
this is a one-time charge per event and does not pertain to drill crew travel on a daily basis. 
 
38.  Hollow Stem Auger Drilling Method - Mob/Demob Additional Travel  
 (additional mileage over the 60 miles included in #36) per mile 
 
39. All Other Drilling Methods - Mob/Demob Additional Travel  
 (additional mileage over the 60 miles included in #37) per mile 
 
SOIL BORING AND SAMPLING 
This task consists of the total cost per foot ($/foot) per boring for the following items/activities performed in 
accordance with ADEQ guidance at the time work is conducted.  The task includes: drill rig support vehicles and 
crew; soil sampling at approximate 5 to 10 foot intervals; decontamination procedures; sampling equipment; moving 
between borehole locations; brass sleeves and associated sample collection and preservation materials, and drilling 
consumables/bits.   Surface completion is not included in the per foot costs for drilling.   This item applies to all 
borehole footage drilled.   This rate does not include stockpile of soil (on visqueen); transportation and disposal of 
drill cuttings, decontaminate rinsate water or other investigation-derived fluids; concrete coring; restricted access; 
mob/demob or travel.  
 
40. Hollow Stem Auger Drilling Method - Vertical Boring per foot 
41. Hollow Stem Auger Drilling Method - Angle Boring per foot  
42. Limited Access Drilling Method - Vertical Boring per foot 
43. Air Rotary Drilling Method - Vertical Boring per foot  
44. Rotosonic Drilling Method - Vertical Boring per foot 
45. Dual Wall Percussion Drilling Method - Vertical Boring per foot  
46. Dual Wall Percussion Drilling Method - Angle Boring per foot 
 
47. Soil Boring Abandonment by Grout:  
 (All boring diameters)  per foot 
This task consists of the total cost per foot ($/foot) per boring for the labor and materials associated with the 
abandonment of soil borings by grouting.   Assume no mob/demob or mileage. 
 

CONTRACTOR WELL INSTALLATION - RELATED ACTIVITIES 
 
DRILLING AND WELL INSTALLATION 
This task consists of the total cost per foot ($/foot) per well for the following items/activities performed in 
accordance with ADEQ guidance at the time work is conducted.  The task includes: drill rig support vehicles and 
crew; drilling the soil boring, soil sampling at approximate 5 to 10 foot intervals; decontamination procedures; 
sampling equipment; moving between wells; brass sleeves and associated sample collection and preservation 
materials; drilling consumables/bits; well installation; well materials.   This task applies to all footages of the well 
installation [rate is bases on schedule 40 PVC piping and 30 feet of screen interval].  Surface completion is not 
included in the per foot costs for drilling and well installation.   This rate does not include stockpile of soil (on 
visqueen); transportation and disposal of drill cuttings, decontaminate rinsate water or other investigation-derived 
fluids; concrete coring; restricted access; nested well configuration; mob/demob or travel.  
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48. 2-Inch Hollow Stem Auger per foot 
49. 4-Inch Hollow Stem Auger per foot 
50. 6-Inch Hollow Stem Auger per foot 
51. 2-Inch Air Rotary per foot 
52. 4-Inch Air Rotary per foot 
53. 6-Inch Air Rotary per foot 
54. 2-Inch Rotosonic per foot 
55. 4-Inch Rotosonic per foot 
56. 6-Inch Rotosonic per foot 
57. 2-Inch Dual Wall Percussion per foot 
58. 4-Inch Dual Wall Percussion per foot 
59. 6-Inch Dual Wall Percussion per foot 
 

SURFACE COMPLETION 
This task consists of the total personnel, equipment and material costs ($/well) required to install the appropriate size 
of concrete pad with traffic rated (flush) manhole/vault in accordance with applicable ASTM standards. Does not 
include mob/demob or travel. 
 
60. Well Surface Completion: Access Manhole <= 12"  per well  
61. Well Surface Completion: Access Manhole > 12" to <= 24"  per well 
 
WELL DEVELOPMENT MOB/DEMOB 
62. Well Development Mob/Demob per event 
This task consists of the total personnel, equipment and material costs ($/event) for the preparation and loading of all 
appropriate equipment, materials, and supplies, including support vehicles. This task includes up to 60-miles round 
trip. Additional mileage over 60 miles will be evaluated on a per mile basis utilizing the per mile travel rate set forth 
in line item below.  Note: this is a one-time charge per event. 
 
63. Well Development - Mob/Demob Additional Travel  per mile 
 (Additional mileage over the 60 miles included in #62) 
This task consists of the total personnel, equipment and material costs ($/mile) for additional mileage above the 60 
miles included in contractor mob/demob (Cost Schedule Item Code 62). This task includes all costs associated with 
vehicle and labor travel to and from the site. Note: this is a one-time charge per event and does not pertain to work 
crew travel on a daily basis. 
 
WELL DEVELOPMENT 
This task consists of the total personnel, equipment, and material costs ($/well) required to develop a newly installed 
well and includes all appropriate surface and downhole equipment, field instrumentation, and decontamination 
equipment.  This rate does not include mob/demob/travel or consultant supervision; transportation and disposal of 
investigation-derived waste.  Additionally, this task does not pertain to purging activities associated with 
groundwater monitoring and sampling.  
 
64. 2-Inch Well: Depth to Water Less Than 100 Feet  per well 
65. 2-Inch Well: Depth to Water Equal to or Greater Than 100 Feet per well 
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66. 4-Inch Well: Depth to Water Less Than 100 Feet per well 
67. 4-Inch Well: Depth to Water Equal to or Greater Than 100 Feet per well 
68. 6-Inch Well: Depth to Water Less Than 100 Feet per well 
69. 6-Inch Well: Depth to Water Equal to or Greater Than 100 Feet per well 
 
 

MOBILE LABORATORY 
 

70. Mobile Lab Mob/Demob Rate For One Person Crew  per event 
Total mobile lab make ready - mob/demob ($/event) includes the following: preparation and loading of all 
appropriate equipment, materials and supplies, including support vehicles; on-site equipment calibration; clean-up; 
and equipment decontamination. This task also includes all costs associated with initial vehicle travel to the site, site 
clean-up and return to the yard.  This task assumes a round trip travel distance of 60 miles.  Additional mileage over 
60 miles will be evaluated on a per mile basis utilizing the per mile travel rate set forth in mob/demob additional 
travel rate.  Note: this is a one-time charge per event and includes personnel travel. Assume a one person crew. 
 
71. Mobile Lab Mob/Demob Rate For Two Person Crew per event 
Total mobile lab - mob/demob ($/event) includes the following: preparation and loading of all appropriate 
equipment, materials and supplies, including support vehicles; on-site equipment calibration; clean-up; and 
equipment decontamination. This task also includes all costs associated with initial vehicle travel to the site, site 
clean-up and return to the yard.  This task assumes a round trip travel distance of 60 miles.  Additional mileage over 
60 miles will be evaluated on a per mile basis utilizing the per mile travel rate set forth in mob/demob additional 
travel rate.  Note: this is a one-time charge per event and includes personnel travel.  Assume a two-person crew. 
 
72. Mobile Lab - Mob/Demob Additional Travel Rate For a One Person Crew per mile 
Consists of the total personnel, equipment and material costs ($/mile) for additional mileage above the 60 miles 
included in mobile lab mob/demob (Cost Schedule Item Code 70). This task includes all costs associated with 
vehicle and labor travel to and from the site. Note: this is a one-time charge per event and does not pertain to work 
crew travel on a daily basis.   Assume a one person crew. 
 
73. Mobile Lab - Mob/Demob Additional Travel Rate For a Two Person Crew per mile 
Consists of the total personnel, equipment and material costs ($/mile) for additional mileage above the 60 miles 
included in mobile lab mob/demob (Cost Schedule Item Code 71). This task includes all costs associated with 
vehicle and labor travel to and from the site. Note: this is a one-time charge per event and does not pertain to work 
crew travel on a daily basis.   Assume a two person crew. 
 
74. On-Site Mobile Lab Rate For One Person Crew Soil and Groundwater Analysis per hour 
Total on-site mobile lab rate ($/hour) for soil and groundwater analysis.  Mobile lab must be ADHS-certified.  
Assume one person crew. 
 
75. On-Site Mobile Lab Rate For Two Person Crew Soil and Groundwater Analysis per hour 
Total on-site mobile lab rate ($/hour) for soil and groundwater analysis.  Mobile lab must be ADHS-certified. 
Assume two person crew. 
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LABORATORY ANALYSES 
  
ORGANIC ANALYSIS per sample 
76. HC by ADHS Method 418.1 AZ Using an ADHS-Certified Laboratory (soil only)  
 
77. HC by ADHS Method 8015AZR1 (C1-C32 DRO-ORO) Using an ADHS-Certified Laboratory (soil only) 
 
78.  HC by EPA Method 8015 AZR1 (modified)/ (C6-C10) (air only) 
 
79. HC (C6-C10)/BTEX by EPA Method 8015 AZR1 (modified) /8021B (air only) 
 
8021B SOIL per sample 
80. Aromatic VOCs (BTEX) by EPA Method 8021B Using an ADHS-Certified Laboratory (soil only) 
 
81. Halogenated VOCs (BTEX) by EPA Method 8021B; Arizona Target Compounds (AZ list) Using an 

ADHS-Certified Laboratory (soil only) 
 
82. EPA Method 8021B; Arizona Target Compounds (AZ list) Using an ADHS-Certified Laboratory (soil 

only) 
 
83. Full List VOCs by EPA Method 8021B Using an ADHS-Certified Laboratory (soil only) 

 
8021B GROUNDWATER per sample 
84. Aromatic VOCs (BTEX) by EPA Method EPA 8021B Using an ADHS-Certified Laboratory (groundwater 

only) 
 
85. Halogenated VOCs (BTEX) by EPA Method EPA 8021B Using an ADHS-Certified Laboratory 

(groundwater only) 
 
86. EPA Method 8021B; Arizona Target Compounds  (AZ list) Using an ADHS-Certified Laboratory 

(groundwater only) 
 
87. Full List VOCs by EPA Method 8021B Using an ADHS-Certified Laboratory (groundwater only) 
 
8021B AIR per sample 
88. Aromatic VOCs (BTEX) by EPA Method 8021B (air only) 
 
89. Halogenated VOCs by EPA Method 8021B; Arizona Target Compounds (AZ list) (air only) 
 
8260B SOIL per sample 
90. EPA Method 8260B; Arizona Target Compounds (AZ list) Using an ADHS-Certified Laboratory  (soil 

only) 
 
91. Full list VOCs by EPA Method 8260B Using an ADHS-Certified Laboratory  (soil only) 
 
8260B GROUNDWATER per sample 
92. EPA method 8260B; Arizona Target Compounds (AZ list) Using an ADHS-Certified Laboratory 

(groundwater only) 
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93. Full List VOCs by EPA Method 8260B Using an ADHS-Certified Laboratory (groundwater only) 

 
 

POLYNUCLEAR AROMATIC HYDROCARBONS (PAHS) per sample 
94. Semi-Volatile Organics (PAHS) by EPA Method 8270C Using an ADHS-Certified Laboratory (soil only) 
 
95. Semi-Volatile Organics (PAHS) by EPA Method 8270C Using an ADHS-Certified Laboratory 

(groundwater only) 
 
96. PAHs by EPA Method 8310 Using an ADHS-Certified Laboratory (soil only) 
 
97. PAHs by EPA Method 8310 Using an ADHS-Certified Laboratory (groundwater only)   
 
 
BIOFEASIBILITY / BIOTREATABILITY ANALYSIS per sample 
98.  Phosphate-P by an Approved EPA/ASTM Method  (soil only) 
 
99. Nitrate + Nitrite-N by an Approved EPA/ASTM Method (soil only). 
 
100. Nitrogen an ADHS-Certified Laboratory (soil only) 
 
101. Alkalinity by EPA Method 310.1 an ADHS-Certified Laboratory (groundwater only) 
 
102. Total Organic Carbon-- by EPA Method 415.1 
 
103. Total Organic Carbon EPA Method 9060  
 
104. Ammonia by EPA Method 350.3 or other ASTM Method (groundwater) 
 
105. Sulfate by EPA Method 375.2 (groundwater only) or other ASTM Method 
 
106. Nitrate by EPA Method 353.2 (groundwater only) 
 
107. Alkalinity by EPA Method 310.1 modified 
 
108. Total Dissolved Solids by EPA Method 160.1 
 
109. Total Solids by EPA Method 160.3 
 
110. Biochemical Oxygen Demand (BOD) by EPA Method 405.1[note: aqueous matrices only] 
 

 
WASTE CHARACTERIZATION ANALYSIS  per sample 
111. HC by EPA Method 418.1 Using an ADHS-Certified Laboratory (groundwater only)  
This analysis is for waste characterization and permit requirement purposes only.  Note: this test is not to be used for 
UST regulatory purposes such as groundwater monitoring. 
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112. TCLP Extraction Lead (Pb) Analysis by EPA Method 1311 and the Appropriate SW846 EPA Method 

Using an ADHS-Certified Laboratory  
 
113. TCLP Extraction by EPA Method 1311 - Analysis of 8 RCRA Metals by Appropriate SW846 EPA 

Method, Using an ADHS-Certified Laboratory 
 
114. Ignitability Test by EPA Method 1010 (liquid only) 
 
115. Ignitability Test by EPA Method 1010 modified (soil only) 
  
116. Corrosivity pH by EPA Method 9045 (soil only) 
 
117. Corrosivity pH by EPA Method 9040 (groundwater only) 
 
118. Paint filter Fee Liquids by EPA Method 9095 
 
119. Polychlorinated Biphenyls (soil) by EPA Method 8082 
 
120. Lead by an Approved SW846 EPA Method Using an ADHS-Certified Laboratory (soil only). 
 
 

OTHER ACTIVITIES 
 

INVESTIGATIVE DERIVED WASTE  
121.  Containerized Contaminated Water Disposal     per drum 
Activity includes the proper disposal of containerized contaminated water at an ADEQ approved facility. This price 
does not include consultant's time to characterize or manifest the water for disposal and/or analytical cost.  Required 
supporting documentation is the primary service provider invoice, subcontractor invoice(s) and the manifest from 
the disposal facility on file with ADEQ. 
 
122.  Containerized Contaminated Soil Disposal      per drum 
Activity includes the proper disposal of containerized contaminated soil at an ADEQ approved facility. This price 
does not include consultant's time to characterize or manifest the soil for disposal.  Required supporting 
documentation is the primary service provider invoice, subcontractor invoice(s) and the manifest from the disposal 
facility on file with ADEQ. 
 
123. Landfill Disposal of Petroleum Contaminated Soil per ton  
Consists of the total price per ton ($/ton) for landfill disposal of petroleum contaminated soil at a properly permitted 
landfill facility.  This task does not include mob/demob or transportation costs for equipment and/or personnel.  
Required supporting documentation is the primary service provider invoice, subcontractor invoice(s) from landfill 
and the manifest from the disposal facility on file with ADEQ. 
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ARIZONA DEPARTMENT OF ENVIRONMENTAL QUALITY 
STATE ASSURANCE FUND  

JULY 1, 2007 COST SCHEDULE 
 

SCHEDULE OF CORRECTIVE ACTION COST DESCRIPTIONS – 
PHASE SPECFIC ITEMS AND COSTS  

 
NOTE:  Additional activities (without a cost schedule item code) that are associated with each phase can be located 
on the Phase Code Table.  Also, please refer to the Introduction document to the schedule of corrective action costs. 
 
 
PHASE C – SITE INVESTIGATION 
PHASE D – GROUNDWATER MONITORING 
PHASE E – AQUIFER CHARACTERIZATION 
PHASE F – FREE PRODUCT REMOVAL 
PHASE G – PILOT TESTING 
PHASE J – LUST CLOSURE AND DECOMMISSIONING 
PHASE M – RISK-BASED EVALUATION 
PHASE O – INITIAL RESPONSE AND/OR INITIAL ABATEMENT 
There are no phase-specific item codes for the Phases referenced above.  

 
 

PHASE A – RELEASE CONFIRMATION 
124. 14-Day Release Confirmation Report per report 
This task consists of the total personnel, equipment and material cost to prepare and submit the release confirmation 
report in response to a confirmed release based on the presence of free product or laboratory detectable contaminant 
concentrations that are attributed to an underground storage tank.  This report is to be prepared in accordance with 
ADEQ release reporting requirements of A.R.S. '49-1004.  This task also includes a telephone call for 24-hour 
notification. 
 

PHASE B – INITIAL SITE CHARACTERIZATION 
125. Site Reconnaissance and Field Receptor Survey (1/4 Mile)  lump sum (per site) 
This task consists of a site feature inspection of the immediate site and surrounding properties.  The inspection will 
note tank location, dispenser location, wells, and other site features.  Potential migration pathways such as utility 
lines, storm sanitary sewers, catch basins and drainage ditches are also to be identified.  The site reconnaissance 
should suffice for development of a health and safety plan and locating assessment and remediation activities.  This 
task also includes the total personnel, equipment and material costs to conduct a physical search within a 1/4 mile 
radius of the site to locate private wells or other receptors and typically does not require a door-to-door search.  The 
final product from this task is a field grade map and notes to support subsequent activities.  The final work product 
summarizing these activities must be documented within the LUST file to be considered for reimbursement of 
claimed expenses. This task assumes a round trip travel distance of 60 miles.  Additional mileage over 60 miles will 
be evaluated on a per mile basis utilizing the appropriate consultant mileage rate set forth in Cost Schedule Item 
Codes 13 and 14. 
  

PHASE H – REMEDIAL RESPONSE 
126. Pre-Built Remedial Engineering Design (active remedial system) per design 
This task consists of the total personnel, equipment, and material costs ($/design) necessary to complete pre-built 
remedial engineering design package for an active remedial system.  At a minimum, the design package should 
include all subgrade and surface component specifications, site plans and construction details.  
Note: this item pertains to design packages prepared following CAP approval to obtain construction estimates and 
permits, unless remediation is implemented when a CAP is not requested or required by ADEQ.    
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PHASE I – OPERATION AND MAINTENANCE 

THERMAL OXIDIZER 
Equipment rental ($/month) to include skid or trailer mounted vapor extraction equipment including vacuum blower 
and water knockout, and thermal oxidizer with appropriate gauges and equipment necessary to monitor system 
effectiveness and meet appropriate permitting (and other) regulatory requirements.  Cost includes a chart recorder 
capable of recording on a weekly or monthly basis.  Does not include the cost of utilities to operate the system.   
 
127. SVE System with Thermal Oxidizer (100 cfm) per month 
128. SVE System with Thermal Oxidizer (250 cfm) per month 
129. SVE System with Thermal Oxidizer (500 cfm) per month 
130. SVE System with Thermal Oxidizer (700 cfm) per month 
 
 
CATALYTIC OXIDIZER 
Equipment rental ($/month) to include skid or trailer mounted vapor extraction equipment including vacuum blower 
and water knockout, and catalytic oxidizer with appropriate gauges and equipment necessary to monitor system 
effectiveness and meet appropriate permitting (and other) regulatory requirements.  Cost includes a chart recorder 
capable of recording on a weekly or monthly basis.  Does not include cost of utilities to operate the system.   
 
131. SVE System with Catalytic Oxidizer (100 cfm) per month 
132. SVE System with Catalytic Oxidizer (250 cfm) per month 
133. SVE System with Catalytic Oxidizer (500 cfm) per month 
 
AIR SPARGE SYSTEM 
Monthly rental ($/month) to include skid mounted air sparge system including blower or compressor to generate up 
to 100 cfm flow rate and up to 12 psi pressure, and appropriate gauges and control panel.  Does not include cost of 
utilities to operate the system.   
 
134. Air Sparge System (up to 100 cfm and up to 12 psi) per month  
135. Air Sparge System (up to 100 cfm and 12 to 100 psi) per month 
 
BLOWER 
Price is per month for an explosion proof, regenerative blower with specified cfm capacity.   
 
136. Blower (160 cfm) per month 
137. Blower (280 cfm) per month 
 

 
PHASE K – REMEDIAL EXCAVATION 

138. Remedial Excavation per cubic yard  
This task consists of the total price per cubic yard ($/cy) for bulk soil excavation (contaminated soil). Includes total 
personnel and equipment necessary to complete soil excavation and loading of non-containerized bulk soil.  Cost 
does not include trenching around utility lines and/or building foundations.  Note:  Resurfacing is not included in 
this task. 
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139. Backfill and Compaction of Remedial Excavation per ton 
This task consists of the total price per ton ($/ton), for total personnel and equipment costs, necessary to backfill and 
compact a remedial excavation.  This item includes all mob/demob of personnel and equipment.   This task assumes 
the use of import backfill material and includes density testing and reporting.   Note:  Resurfacing is not included in 
this task. 
 

 
PHASE L – TANK CLOSURE  

140. Tank Closure Contractor Mob/Demob per event 
Consists of the total personnel, equipment and material costs ($/event) preparation and loading of all appropriate 
equipment, materials, and supplies, including support vehicles. This task also includes all costs associated with 
initial vehicle travel to the site, site clean-up and return to the yard.  This task assumes a round trip travel distance of 
60 miles.  Additional mileage over 60 miles will be evaluated on a per mile basis utilizing the per mile travel rate set 
forth in mob/demob additional travel rate.  Note: this is a one-time charge per event and includes personnel travel. 
 
141. Tank Closure Contractor Mob/Demob Additional Travel  

 (Additional mileage over the 60 miles included in #136) per mile 
Consists of the total personnel, equipment and material costs ($/mile) for additional mileage above the 60 miles 
included in contractor mob/demob (Cost Schedule Item Code 136). This task includes all costs associated with 
vehicle and labor travel to and from the site. Note: this is a one-time charge per event and does not pertain to work 
crew travel on a daily basis. 
 

 
PHASE N- REPORTING  

 
Note:  Please see General Notes for information regarding how to claim reporting costs. 

 
ADEQ-APPROVED  SITE CHARACTERIZATION REPORT (SCR) 
This task consists of the total personnel, equipment, and material costs ($/report) to complete a SCR.  The SCR must 
include a site conceptual model, data collection, evaluation and documentation including all figures and reports in 
the format specified by the ADEQ site characterization manual (SCM) guidance and the 2002 Corrective Action 
Rule (if applicable).  Required attachments to the SCR include a site location map, site plan, soil contamination 
map, geologic cross sections, soil sampling analytical results, laboratory reports, chain-of-custody and laboratory 
QA/QC.   Activities include the personnel time for preparation of the report including time for review, clerical 
support, and all other direct costs such as copying, binding and postage.   The SCR should only be submitted if the 
site has been adequately defined in accordance with ADEQ guidance.   
 
142. ADEQ-Approved Site Characterization Report up to Four (4) Soil Borings per report 
 
143. ADEQ-Approved Site Characterization Report 
 up to Four (4) Groundwater Monitor Wells per report  
 
144. ADEQ-Approved Site Characterization Report 
 up to Four (4) Soil Borings and  Four (4) Groundwater Monitor Wells per report 
 
145. Additional Cost per Each Additional Soil Boring over Four (4)- 
 ADEQ-Approved Site Characterization Report  per boring 
This additional cost consists of the total personnel, equipment, and material costs ($/boring) for each additional 
boring over and above four (4) soil borings. 
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146. Additional Cost per Each Additional Groundwater Monitor Well over Four (4) - 
 ADEQ- Approved Site Characterization Report per well 
This additional cost consists of the total personnel, equipment, and material costs ($/well) for each additional well 
over and above four (4) groundwater monitor wells. 

 
 

ADEQ-APPROVED CORRECTIVE ACTION PLAN  
147. ADEQ-Approved Corrective Action Plan (CAP) per CAP 
This task consists of the total personnel, equipment, and material costs ($/report) required to complete an approved 
CAP.   The CAP must be prepared in accordance with ADEQ corrective action guidance, must include a discussion 
of feasibility evaluation, pilot testing and results, and be approved by ADEQ. 
 
GROUNDWATER MONITORING REPORT 
This task consists of the total personnel, equipment, and material costs ($/report) necessary to complete a periodic 
groundwater monitoring report.  The report conveys results of the first and any subsequent sampling events 
conducted at the site and must include the following: complete description of all work completed; periodic 
water-level-elevation data for each groundwater monitor and recovery well; periodic free product thickness data for 
each well containing free product; analytical results for groundwater sampling site diagrams, a groundwater 
contaminant concentration map, up to two (2) hydrographs and analysis of data.   Activities for the report include the 
personnel time for preparation, including time for review, clerical support, and all other direct costs such as copying, 
binding and postage. 
 
148. First Periodic Groundwater Monitoring Report  
 up to Four  (4) Groundwater Monitor Wells per report 
 
149. Subsequent Periodic Groundwater Monitoring Report  
 up to Four (4) Groundwater Monitor Wells per report 
 
150. Additional Cost for Each Additional Groundwater Monitor Well over Four (4) - 
 for the First Periodic Groundwater Monitoring Report per well 
This additional cost consists of the total personnel, equipment, and material costs ($/well) for each additional well 
over and above the (4) groundwater monitor wells comprising the initial periodic groundwater monitoring report. 
 
151. Additional Cost for Each Additional Groundwater Monitor Well over Four (4) - 
 for a Subsequent Periodic Groundwater Monitoring Report per well 
This additional cost consists of the total personnel, equipment, and material costs ($/well) for each additional well 
over and above the (4) groundwater monitor wells comprising the subsequent periodic groundwater monitoring 
report. 
 
REMEDIAL PROGRESS REPORT 
This task consists of the total personnel, equipment, and material costs ($/report) required to prepare a periodic 
remedial progress report for passive and/or active remediation.  This report must include a description of all work 
performed; hydrocarbon recovery; periodic monitoring results; influent and effluent system sampling results; 
amount of media treated; site diagrams; and analysis of current and historical data.  Task includes personnel time for 
preparation of the report including time for review, clerical support, and all other direct costs such as copying, 
binding, and postage. 
 
152. Initial Periodic Remedial Progress Report (soil and groundwater) per report 
 
153. Subsequent Periodic Remedial Progress Report (soil and groundwater) per report 
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154. DO NOT USE 
 

PHASE P – WORK PLAN AND SAF APPLICATION PREPARATION 
 
WORK PLAN PREPARATION 
Site Characterization Work Plan 
This task consists of the total personnel, equipment, and material costs ($/plan) required to prepare a site specific 
work plan as required and approved by ADEQ or for SAF preapproval purposes.  This report includes property 
background, UST history discussion, and discussion of proposed activities and preparation of cost estimates and 
budgets.  These costs include:  senior level review of document, clerical support, and all other direct costs such as 
copying, binding, and postage. The $/plan cost includes modification, revisions, and re-submittals necessary to 
obtain agency approval.  The $/plan cost does not include mileage, per diem, or other out-of-office expenses.  Note:  
does not include SAF preapproval application costs. 
 
155. ADEQ-Approved Site Characterization Work Plan (soil only) per plan 
156. ADEQ-Approved Site Characterization Work Plan (soil and groundwater)  per plan 
 
Remediation Work Plan 
This task consists of the total personnel, equipment, and material costs ($/plan) for preparation of a work plan to 
implement the ADEQ-Approved CAP (proposed activities should not exceed three years in duration).  The work 
plan should reference the ADEQ-Approved CAP and summarize proposed remedial activities.  These costs include:  
senior level review of document, clerical support, and all other direct costs such as copying, binding, and postage. 
The cost includes modification, revisions, and re-submittals necessary to obtain agency approval.  The $/plan cost 
does not include mileage, per diem, or other out-of-office expenses.    Note:  does not include SAF preapproval 
application costs. 
 
157. ADEQ-Approved Work Plan to Implement an ADEQ-Approved  
 Corrective Action Plan  per plan 
 
 
SAF APPLICATION PREPARATION 
This task consists of the total personnel, equipment, and material costs ($/application) required to prepare an SAF 
application for pre-approval, reimbursement or direct payment.   Activities include preparation of the application 
including review, clerical support, and all other direct costs such as copying, binding and postage.  For a preapproval 
application, the task does not include any work plan preparation; only preparation of the SAF application. 
 
158. ADEQ-Approved Preapproval Application per application 
 
159. Reimbursement or Direct Payment Application  
 [Less Than or Equal to two (2) Primary Provider Invoices] per application 
 
160. Reimbursement or Direct Payment Application  
 [Greater Than two (2) Less Than or Equal to Five (5)  
 Primary Provider Invoices]  per application 
 
161. Reimbursement or Direct Payment Application  
 [Six (6) or More Primary Provider Invoices] per application 

 


